
 

 

 

 

 

Clarification #2 

 

Subject: Provision of clarifications regarding Tender TED145 concerning the “Supply and delivery of 

four (4) generator sets (G/S) for the provision of backup power in accordance with the requested 

specifications, to meet the operational needs of the Port of Thessaloniki” 

 

 

Question #1: We would like to inform you that the current manufacturing lead time at the factory is 16 

weeks for the 275 kVA models and 9 weeks for the 500 kVA model. In addition, approximately 8 more 

weeks are required for delivery to our facilities in Athens. 

Therefore, we are unable to commit to a total delivery time for the generator sets (Gensets) to the Port 

of Thessaloniki (ThPA) of less than six months from the date of order placement (contract signing and 

advance payment). 

Please confirm your agreement with the above so that we may proceed with the submission of our 

offer. 

 

ThPA S.A. Response #1: The change of the maximum acceptable delivery time from six (6) months to 

eight (8) months is acceptable. 

 

 


